

8	Provide and monitor GPS Ankle Bracelets, Telephonic Reporting and Biometric System	As required in Attachment 1	24 hours a day, 7 days a week, and 365 days a year
9	Maintain GPS Equipment Inventory	As required in Attachment 1	As required to fulfill SOW requirements
10	Provide Translator Services	As required in Section 6.5 of the SOW	Monthly
11	Develop and Enforce Contractor Employee Standards of Conduct	As required in Section 5.0 of the SOW	Annually within 60 days of exercising contract renewal option; 24 hours a day, 7 days a week, and 365 days a year
12	Contractor Personnel Report	As required in Section 4.0 of SOW	Monthly
13	Contractor Staff Training Report	As required in Section 6.3.ii of the SOW	Monthly or As Requested
14	Reports Requirements	As required in Section 6.10 of the SOW and Attachment 8	Requirements vary by report
15	Monthly Program Review	Monthly	Contractor shall report the overall status of the program to include topics outlined by COR upon contract award
16	Facilities Plan	30 Days After Award	COR shall approve initial plan as well as any proposed updates
17	Training Plan	30 Days After Award	COR shall approve initial plan as well as any proposed updates
18	Transportation Plan	30 Days After Award	COR shall approve initial plan as well as any proposed updates

19	Emergency Readiness and Continuity of Operations Plan	30 Days After Award	COR shall approve initial plan as well as any proposed updates
20	Security Plan	30 Days After Award	COR shall approve initial plan as well as any proposed updates